STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL HA22

PROPCSALS | SSUED 8

NUMBER OF BI DDERS 5
PROGRAM ELEMENTS

05/ 08/ 03
11- 237044
11-SD-8-14.2/15.3

ENG NEERS EST

RAS

Bl D TOTAL

199, 065. 00

210, 039. 60

214, 071. 00

236, 189. 00

242, 000. 00

BI D

SUMMARY

I'N SAN DI EGO COUNTY I N EL CAJON
FROM 0. 6 KM VWEST OF WEST MAIN
STREET UNDERCROSSI NG TO JOHNSON
AVENUE UNDERCRCSSI NG

RAMP PAVEMENT REHABI LI TATI ON

400, 000

295, 000. 00 AMOUNT UNDER

Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

95, 935. 00

Bl DDER | NFORVATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1

05/ 12/ 03
CONTRACT CCDE 'J
29 CONTRACT | TEMS

FEDERAL AlID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

50

PERCENT UNDER EST 32. 52

( NAVE/ ADDRESS/ LOCATI ON)

HAZARD CONSTRUCTI ON COVPANY

P O BOX 229000
SAN DI EGO CA 92192-9000

HANSON SJH CONSTRUCTI ON

P O BOX 639069
SAN DI EGO CA 92163-9069

DALEY CCAC

8370 EASTGATE MALL
SAN DI EGO CA 92121

ABC CONSTRUCTI ON CO I NC

3120 NATI ONAL AVENUE
SAN DI EGO CA 92113-2597

CALMEX ENG NEERI NG | NC

P O BOX 2425
RI VERSI DE CA 92516

FAX

FAX

FAX

FAX

FAX

858 587- 3600
00750542
858 453-6034

858 874-5011
00097352
858 268-5126

858 642- 7500
00751561
858 642-9269

619 239-3428
00254763
619 239-6614

909 686-8613
00685954
909 686-8532

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



11-237044
11-SD-8-14 S
05/ 08/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245
UMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 12/ 03

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

ATLAS FENCE CO
SAN DI EGO CA

GLOBAL ENVI RONMENTAL NETWORK
FQUNTAI' N VALLEY CA

ASPHALT CONCRETE DI KE

REMOVE METAL BEAM GUARD RAIL AND TERM NAL SYSTEM

CONSTRUCTI ON AREA SI GNS AND STORM WATER POLLUTI ON PLAN

GLOBAL ENVI RONMENTAL NETWORK LEAD COVPLI ANCE PLAN

FOUNTAI' N VALLEY CA

PAVEMENT RECYCLI NG SYSTEMS
RI VERSI DE CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

TRAFFI C LOOPS CRACKFI LLI NG
ANAHEI M CA

REMOVE ASPHALT CONCRETE DI KE AND PLANE ASPHALT CONCRETE

STRI PI NG AND MARKI NG

TRAFFI C LOOPS AND PULL BOX



11-237044

11-SD-8-14 SUMMARY

05/ 08/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

05/ 12/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

PAVEMENT RECYCLI NG SYSTEM
RI VERSI DE CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

Bl DDER | D NAME AND ADDRESS

COLD PLANE AND ASPHALT CONCRETE REMOVAL

STRI PI NG MARKI NG AND SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

PAVEMENT RECYCLI NG SYSTEMS | NC
RI VERSI DE CA

PAYCO SPECI ALTI ES | NC
CHULA VI STA CA

Bl DDER | D NAME AND ADDRESS

COLD PLANE

STRI PE AND MARKI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY
LI NCOLN CA

ATLAS FENCE COVPANY
SAN DI EGO CA

L A SIGNAL | NC
| NDUSTRY CA

PAYCO SPECI ALTI ES | NC
CHULA VI STA CA

PLACE ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

LOOP DETECTOR AMD PULLBOX

STRI PI NG AND MARKI NG



11-237044
11-SD-8-14
05/ 08/ 03

SUMMARY OF
LI ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
NG BI DDERS PAGE 4
05/ 12/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

ATLAS FENCE COVPANY
1211 SOUTH 23RD STREET
SAN DI EGO CA 92113

ATLAS FENCE COVPANY
1211 SOUTH 23TH STREET
SAN DI EGO CA 92113

L A SIGNAL | NC
15100 EAST NELSON
| NDUSTRY CA 91745

PAYCO SPECI ALI TI ES
120 NORTH SECOND AVENUE
CHULA VI STA CA 91910-1127

PENHALL COVPANY
5775 EASTGATE DRI VE
SAN DI EGO CA

Rl CK FOALER CONSTRUCTI ON
P O BOX 965
JULI AN CA 92036

SM TH AND SON
5464 RAlI NBOW HEI GHTS ROAD
FALLBROOK CA 92028

W C C CONSTRUCTCRS
P O BOX 1480
LUCERNE VALLEY CA 92356

PLACE ASPHALT DI KE

REMOVE METAL BEAM GUARD RAI L AND ROADSI DE SI GNS

TERM NAL SYSTEM

LOOP DETECTORS AND PULL BOXES

STRI PI NG AND MARKI NG

COLDM LLI NG

PORTABLE MESSACE SI GN AND BOARDS

CONSTRUCTI ON AREA SI GNS

TRAFFI C CONTROL ( PARTI AL)



11-237044 Bl D245

11- SD- 8- 14 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 08/ 03 05/ 12/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUVP SUM 4, 000. 00* 4,000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 4, 300. 00* 4,300. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4. 000. 00* 4, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 15, 000. 00* 15, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 2. 600. 00 5. 200. 00
6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 12 100. 00 1, 200. 00
7 150771 REMOVE ASPHALT CONCRETE DI KE M 480 2.00 960. 00
8 152320 RESET ROADSI DE SI GN EA 1 130. 00 130. 00
9 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 11, 400 2.70 30, 780. 00
(45 MM MAXI MUM)
10 (S) 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 460 5. 20 7,592. 00
(75 MM MAXI MUM)
11 030990 REPLACE CONCRETE BARRI ER MARKER EA 8 14. 00 112. 00
12 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 000. 00* 2,000. 00
13 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 1.4 400. 00 560. 00
14 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 480 66. 00 97, 680. 00
15 394001 PLACE ASPHALT CONCRETE DI KE M 490 9. 00 4, 410. 00
16 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 3.5 400. 00 1, 400. 00
17 566011 ROADSI DE SI GN - ONE POST EA 3 190. 00 570. 00
18 568017 | NSTALL ROADSI DE SI GN PANEL ON EA 5 90. 00 450. 00
EXI STI NG POST
19 820107 DELI NEATOR ( CLASS 1) EA 13 26. 00 338. 00
20 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 600. 00 2, 600. 00
21 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 50 38. 00 1, 900. 00
22 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 670 3. 20 2. 144. 00
23 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 450 1.20 540. 00
(BROKEN 3.66 M- 0.92 M
24 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 2,420 .90 2,178.00
25 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 60 2. 90 174. 00
26 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 310 3.70 1, 147. 00
27 (S) 860810 | NDUCTI VE LOOP DETECTOR EA 25 250. 00 6, 250. 00
28 (S) 869034 NO. 5(T) PULL BOX EA 1 850. 00 850. 00
29 (S) 869043 REMOVE PULL BOX EA 2 300. 00 600. 00

TOTAL 199, 065. 00
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11-237044
11-SD-8-14
05/ 08/ 03

210, 039. 60

SUMMARY

300.
165.

2, 500.

OF

REMA

106560.
10290.
1050.
495.
400.
299.
2500.
1700.
2010.
495.
2178.
162.
1023.
6250.
800.
530.

214,071. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

4,600. 00* 4600
3, 000. 00* 3000
4,000. 00* 4000
25, 000. 00* 25000
2, 800. 00 5600
100. 00 1200
5.00 2400
150. 00 150
3.35 38190
5. 00 7300
15. 00 120
6, 000. 00* 6000
3, 000. 00 4200
70. 00 103600
7.00 3430
2, 000. 00 7000
175. 00 525
20. 00 100
2.00 26
2,500. 00 2500
35.00 1750
3.00 2010
1.10 495
.90 2178
3. 00 180
3.50 1085
330. 00 8250
800. 00 800
250. 00 500
236, 189. 00

Bl D245
PAGE 6
05/ 12/ 03
FI FTH
Bl D AMOUNT
4, 000. 00* 4000
4, 000. 00* 4000
4, 500. 00* 4500
16, 461. 40* 16461
1, 650. 00 3300
102. 00 1224
20.35 9768
726. 00 726
3. 058 34861
6. 05 8833
15. 60 124
5, 000. 00* 5000
3, 200. 00 4480
73.00 108040
6. 325 3099
2, 050. 00 7175
874.00 2622
316. 00 1580
106. 50 1384
2,420.00 2420
35.20 1760
3. 105 2080
1.15 517
. 96 2323
2.99 179
3.84 1190
360. 00 9000
870. 00 870
240. 00 480
242, 000. 00



